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W. W. CLYDE & CO
P.O. BOX 350
1375 N. MAIN ST.
SPRINGVILLE,UT 84663

Project No: F-I15-4(50)159
Project Name: I-15; MP 158.5 TO MP 169
Desc of Construction: MILL AND SMA OVERLAY
Estimate Completion date on or before 
County: MILLARD (27)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization(Est. Lump Qty: 1)012850010 450,000.00 465,249.60465,249.60450,000.00 340,000.00Lump 340,000.001
1Public Information Services(Est. Lump Qty: 1)013150010 25,000.00 10,000.0010,000.0025,000.00 7,000.00Lump 7,000.002
1Traffic Control(Est. Lump Qty: 1)01554005P 225,000.00 150,000.00150,000.00225,000.00 55,000.00Lump 55,000.003

41613SMA - 1/2 inch02744000* 3,953,235.00 3,620,331.0087.0095.00 4,161,300.00Ton 100.004
203808Longitudinal Rumble Strip (Plan Quantity)02761002P 40,761.60 20,380.800.100.20 30,571.20ft 0.155

2789Pavement Marking Paint02765005* 72,514.00 52,991.0019.0026.00 51,596.50gal 18.506
477238Rotomilling - 1 1/2 Inch029610025 357,928.50 286,342.800.600.75 190,895.20sq yd 0.407
239038Shoulder Dressing (Plan Quantity)02964000* 239,038.00 23,903.800.101.00 35,855.70ft 0.158

                                                                                          Subtotal 5,363,477.10 4,629,199.00 4,872,218.60

Total: 5,363,477.10 4,629,199.00 4,872,218.60

Percent of Engineer's Estimate: 90.84 %86.31 %
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FREHNER CONSTRUCTION CO., 
INC.
1454 N. HILLFIELD ROAD, STE 3A
LAYTON,UT 84041

Project No: F-I15-4(50)159
Project Name: I-15; MP 158.5 TO MP 169
Desc of Construction: MILL AND SMA OVERLAY
Estimate Completion date on or before 
County: MILLARD (27)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization(Est. Lump Qty: 1)012850010 450,000.00 104,000.00104,000.00450,000.00 577,978.00Lump 577,978.001
1Public Information Services(Est. Lump Qty: 1)013150010 25,000.00 5,000.005,000.0025,000.00 10,000.00Lump 10,000.002
1Traffic Control(Est. Lump Qty: 1)01554005P 225,000.00 129,000.00129,000.00225,000.00 208,000.00Lump 208,000.003

41613SMA - 1/2 inch02744000* 3,953,235.00 4,369,365.00105.0095.00 4,500,862.08Ton 108.164
203808Longitudinal Rumble Strip (Plan Quantity)02761002P 40,761.60 30,571.200.150.20 26,495.04ft 0.135

2789Pavement Marking Paint02765005* 72,514.00 51,596.5018.5026.00 56,728.26gal 20.346
477238Rotomilling - 1 1/2 Inch029610025 357,928.50 262,480.900.550.75 300,659.94sq yd 0.637
239038Shoulder Dressing (Plan Quantity)02964000* 239,038.00 43,026.840.181.00 105,176.72ft 0.448

                                                                                          Subtotal 5,363,477.10 4,995,040.44 5,785,900.04

Total: 5,363,477.10 4,995,040.44 5,785,900.04

Percent of Engineer's Estimate: 107.88 %93.13 %


